NOTICE INVITING TENDER
(Tender No. CPK/INFR-I/166/2010 /02)







On behalf of Chief Executive Officer, CyberParks Kozhikode invites sealed tenders from Soil/Survey Investigation Agencies to carry out the Topographical survey, for Up Gradation of infrastructure facilities for setting up IT Parks in its proposed site in Kannur and Kasaragod. Tender Document can be purchased from office of CyberParks on written request on a payment of Rs. 500/- in the form of DD/Pay order/Cash in favour of CyberParks, Kozhikode on any working day from 29.05.2010 to 12.06.2010 (9.00 AM to 5.00 PM) or may be downloaded from KeralaIT Web site www.keralaIT.org and to be submitted along with tender document fee of Rs. 500/- in case downloaded from web site and bid security of Rs. 5,000/- separately in the form of DD/Pay order in favour of CyberParks, Kozhikode . Last date and time of submission of complete tender document is 15:00 hrs of 16.06.2010 in CyberParks Administrative Office at Nellikode, Kozhikode Kerala. Prospective bidders are advised to regularly scan through KeralaIT web site as Corrigendum /amendments etc, if any, will be notified on the company’s web site and no separate advertisement will be made for this.


Special Officer
CyberParks, Kozhikode


Development and Up gradation of Infrastructure
Facilities of CyberPark Kannur & Kasaragod, Kerala.








TENDER FOR TOPOGRAPHICAL
SURVEY WORK






May, 2009
Tender No CPK/PM/SURVEY/IPC Kozhikode/2010






	




_________________________________________________________
CyberParks, Kozhikode
Building No. 18/1819,
Nellikode PO
Kozhikode Kerala 673016
Tel: (0495) 2359507, 2357507
Fax: (0495) 2357507
Web Site: www.KeralaIT.org
www.CyberParkKerala.org
___________________________________________________________________
Name of Work: Topographical Survey work at CyberPark-Kannur and Kasaragod, Kerala.
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[bookmark: _Toc262815864]Tender for Topographical Survey Works for CyberParks Kozhikode.

Offers are hereby invited by CYBERPARKS Kozhikode for and on behalf of the Chief Executive Officer, CyberParks Kozhikode from competent Survey/Soil Investigation Agencies. The agency shall carry out the Topographical Survey for the above two sites as per enclosed scope of work, general terms and conditions, time period and mode of payments etc.

The offer shall be submitted in sealed covers marked “Tender for Topographical
Survey for “CyberPark Kannur & Kasaragod.” as detailed below: -
[bookmark: _Toc262815865]Instructions

ENVELOPE MARKED NO.1

Shall contain cost of tender of Rs.500/- (non-refundable) and an Earnest money of
Rs.5,000/- (refundable) in the form of either demand draft or pay order in favour of
CyberParks Kozhikode, payable at Kozhikode.	

ENVELOPE MARKED NO. 2

Shall contain all documents supplied with the tender excluding Price bid duly signed and filled.

ENVELOPE MARKED NO. 3

Shall contain all Price bid duly filled signed & stamped. 

All the three envelopes marked above to be sealed in a separate envelope and submitted within due date & time at the following address:	

CyberParks Kozhikode
Administrative Office, Building No. 18/1819
Nellokode P.O
Kozhikode, Kerala
Pin- 673 016.

The last date of submission of tender is 		up to 1500 Hrs.	

Bids shall be opened in the office of CyberParks Kozhikode, Nellokode PO, Kozhikode Pin - 673016, half an hour after the prescribed time for tender submission in presence of the bidder’s representatives who may wish to be present.

Envelope No.1: Shall be opened first. If the bid Security is not found as prescribed the bid shall be summarily rejected.

Envelope No.2: Shall then be opened. Bids of parties who do not accept the conditions laid down in the bid documents may be rejected.

Envelope No. 3: Shall contain the sealed price bid. Whose bids is found to be generally in order and substantially responsive shall be opened either at the bid opening or at a subsequent date to be intimated in advance to such eligible bidders.

Offers not complete in all respects and/or received without the cost of tender, earnest money, and conditional or not in accordance with our terms and conditions, will be summarily rejected. The decision of CyberPark shall be final and binding in this regard. CyberPark reserves the right to accept or reject any or all quotations without assigning any reason thereof and also take no responsibility for delay, loss or non receipt of quotations sent by post either way.


Kindly note that offers shall be valid for three months from date of submission of your bid.	


Thanking you.
Yours faithfully,

-----sd------

Chief Executive Officer
* as per Pre Qualifying Criteria
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Following is the pre qualification criteria for the tenderers:

1. Average Annual financial turnover during the last three years, ending 31st
March of the previous financial year, i.e. for FYs 2006-07, 2007-08 & 2008-09,
should be at least 30% of the estimated cost.

2. Experience of having successfully completed similar works during last seven
years ending last day of month previous to the one in which applications are
invited should be either of the following;
a) Three similar completed works consisting not less than the amount equal to 40% of the estimated cost.
or
b) Two similar completed works consisting not less than the amount equal to 50% of the estimated cost.
or
c) One similar completed works consisting not less than the amount equal to 80% of the estimated cost.

3. Similar works here mean works mentioned in “Scope of Work”. 

All tenderers should submit the proof of works executed as above & “Satisfactory
Performance Certificates”. Absence of submitting the same along with the tender
will disqualify the tenderer.	

The total estimated cost of the work is Rs.87,948/- (Rupees Seventy Thousand only)	
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A. TOPOGRAPHICAL SURVEY & COLLECTION OF FIELD DATA AND REPORT
SUBMISSION

The Scope of work is detailed as under: -

1. Carrying out topographical survey including transferring the level from nearest available permanent G.T.S. benchmark

2. Establishment and construction of 2 nos. bench mark/grid pillars & providing fencing around them including all labour and materials for excavation, foundation, brick work and concreting work and 12 mm thick M.S. plate of size 200 mm x 200 mm with 500 mm long M.S. flat 40 mm x 3 mm, 2 nos. welded with each plate grouting and marking centre points etc.). The reduced level with respect to M.S.L. shall be engraved on each plate of the bench mark pillars as well as corresponding reference be given on the Survey Plan. The drawing for the construction of Bench Mark is attached along with it and same to be used for the construction of Bench Mark.


3. Spot leveling of total area of land/plot by taking spot levels at 5 m center to center grid and contour intervals at 0.5 m.

4. To locate on the survey plan in A1/A0 sheet to the scale of 1:200 with all permanent & temporary structures along with existing storm, sewer & water line, power (HT & LT) & telecommunication lines/poles, trees of various girths, roads, water supply, sewer, drainage line and also any other important features etc. adjacent and within the total area of plot, if  any.


5. Following field data shall be collected and supplied in the form of report and drawings by the agency: -
a) Direction of North.
b) Prevailing wind direction and speed.
c) Maximum, minimum, average, hourly, daily, monthly and annual rainfall for the last 10 years.
d) Daily maximum, minimum and average temperature for last ten years.
e) High Flood level near site 

6. Existing water supply source data shall be collected and supplied as under:-
i) Location and alignment of potable water source with reference to area under survey along with size and residual pressure available in and around the project site boundary.
ii) Total water storage capacity in existing tanks & details of consumption per day.
iii) Feasibility to connect proposed water supply from existing main ring.

7. Existing Fire fighting system data shall be collected and supplied for areas in and around the project site boundary as under : -
i) Location and capacity of existing fire storage tank & fire pumps.
ii) Existing fire ring main – location, alignment, diameter, material of pipe, location of hydrants etc.
iii) Feasibility to connect fire line nearest to the proposed site.
iv) Local Bye-laws of the area.

8. Details about Sewer and storm water drain / nallah passing through/near the complex indicating the following details:-
i) Location and alignment of drain / nallah
ii) Invert level / L-Section of the drain / nallah indicating slope .
iii) Cross-section of the nallah / drain at suitable locations.

9. Location of the road near the site indicating its layout with reference to site. The crown  levels (L-section) of road/railway at 20 m. interval along the alignment are to be indicated.

10. Details of Municipal/Public sewer line:
i) Location, material, diameter and alignment of the existing sewer lines running in and around the project site. Location for suggested outfall point for sewerage of the proposed Complex.
ii) Location of manholes with size, ground level and invert levels of sewer line running around/near the project site.
iii) Feasibility to connect proposed sewer with existing sewer line.

11. Details of the proposed approach road connecting main road to project site to be supplied as under: -
i) Alignment of the road
ii) L-Section of the road indicating ground levels at 10 m centre to centre between main road and entrance of project site.
iii) Cross-section of the road extending up to 10 m distance on both sides of centre of road with levels at 5m. c/c.
iv) Crown level of the main road at the junctions with the proposed approach road.
v) Details - such as L.S. & C.S., Bed level, H.F.L. etc. of the cross drainage, if any.

12. Details of the existing boundary wall, temporary and permanent structures, if any, inside the site including the following shall be collected and supplied: -
i) Cross section of the wall
ii) Part elevations and cross-section of the buildings also showing foundation.
iii) Length, width, height, area and no of stories of each building including details of materials used in construction.
iv) Location of existing trees (along with height and girth of the trees) and other permanent/ temporary structures.
v) Electric overhead lines (LT/ HT), telephone lines.
vi) The agency shall submit colored photographs (about 25) showing the major features of the site and its surroundings.
13. All survey, grid levels shall be done by Total Station and contour plan shall be prepared on computer through digitization process and the soft copy shall be provided for the same immediately.

14. On completion of all fieldwork, collection of pertinent field data and preparation of drawings the agency shall submit a formal draft report containing all the information/field observations and drawings, in triplicate for review of Supervising Agency. Thereafter the agency shall visit to Supervising Agency’s office for detail discussions on Supervising Agency's comments if any. After discussion with the Supervising Agency, the agency shall incorporate the agreed modifications in the draft report at their own cost and submit six copies of the detailed final report (plastic coated with spiral binding) and 6 sets of drawings (the drawings shall bear the logo of CyberPark and the format of the same can be obtained from CyberPark) along with a set of reproducible drawings and related CD. The agency shall also submit along with report a copy of field book in original or an authenticated copy of the same duly certified by Engineer. The Auto CAD file of the site surveys shall also be submitted upon completion.

15. Description and photos of general surrounding and plot and of the team while carrying out the work awarded.

16. Plot has to be cleared of all vegetation including shrubs, bushes, etc. whatsoever before start of the work and all removed vegetation to be thrown as per CyberaPark directives.
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The General Conditions of Contract are as under.

1.0 Security Deposit
Security deposit at the rate of 5% of the amount of each running bill shall be retained and the same shall be released after six months of the successful completion of the work at site. However no interest shall be payable to the Agency for the amount of security deposit for the period retained by CYBERPARKS.
2.0 Delay and extension
If the work is delayed by force major or any other cause in the absolute discretion of
Employer is beyond the Agency's control, they shall immediately upon the happening of such event contributing to delays give notice thereof in writing to Employer but shall nevertheless use constantly their best endeavors to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of CYBERPARKS to proceed with the work. Request for extension of time shall be made by the Agency in writing within seven days of the happening of the event causing delay. The survey Agency shall also indicate with any such request, the period for which extension is required. In any such case CYBERPARKS may give a
fair and reasonable extension of time for completion of individual items or group of items of work for which separate period of completion is specified in the contract as a whole, but it shall be the sole discretion of the Employer to grant or refuse such extension. The decision of CYBERPARKS in regard to the extension will be communicated to the Agency in writing within a reasonable time but no compensation or any extra amount shall be paid for such extension granted by CYBERPARKS.

3.0 Compensation payable for delay in completion and risk prejudice clause

The Agency shall be liable to pay compensation to CYBERPARKS in case of delay in fulfilling obligation under this agreement for causes solely attributable to the survey Agency at 1% (One percent) of contract amount per week of delay subject to maximum of 10%(Ten percent only) of the total contract price towards their contract.

4.0 Risk Prejudice Clause

In case progress of any part of Agency's work is found to be unsatisfactory by CYBERPARKS at any time during the execution vis-a-vis, the terms of contract, CYBERPARKS shall give the Agency a fortnight's notice in writing asking for their plans for remedying the situation and to complete the job within the time mutually agreed, subject however to the conditions that the entire work falling within their scope of work shall be completed within the stipulated time. On the failure to remedy the situation as per agreed time with CYBERPARKS, CYBERPARKS shall have the right to withhold that portion of the work and get the same done at the risk and cost of the Agency after giving one weeks notice.

5.0 Arbitration

If at any time any doubt, question, dispute or difference whatsoever, shall arise between the Agency and CYBERPARKS upon or relating to or in connection with this contract, either of the parties may give the other notice in writing of the existence of such doubt, question, dispute or difference and the same shall be referred to the Chairman - cum - Managing Director, CYBERPARKS or his nominee as Sole Arbitrator. The decision of the sole arbitrator thereon shall be final, conclusive and binding upon the parties to dispute. The party invoking arbitration shall specify the dispute or disputes to be referred to the arbitration under the clause together with the amount or amounts claimed in respect of each of dispute.

6.0 Jurisdiction of Court

All disputes arising out of the contract shall have the jurisdiction of courts of the Union Territory of Delhi only.

7.0 Termination of Contract

CYBERPARKS reserves the right to terminate, or postpone the work on account of un fulfillment of contractual obligation(s) or any sufficient cause, CYBERPARKS being sole judge of the same. The Agency shall be paid for the useful work done upto the date of termination. CYBERPARKS shall determine the credit to be given to the detailer for the value of the work executed by the Agency. The Agency shall give CYBERPARKS all the data, compiled report, drawings etc. prepared by them till the date of termination before the final dues are paid to the Agency. Even after the termination of agreement, the Agency shall continue to cooperate with CYBERPARKS to such a reasonable extent as may be necessary to clarify or explain any reports or recommendations in documents or detailing made by them.

8.0 Breach of Trust
Unless otherwise directed by CYBERPARKS specifically, the Agency shall not contact directly or indirectly the client or any other authorities connected with the project. Non compliance of this clause shall be treated as breach of trust resulting in the termination of contract between CYBERPARKS and the Agency for with without any prior notice to him. In such event, no job will be entrusted to him in future by CYBERPARKS.

9.0 Discussions with CYBERPARKS and Approvals

The Agency shall make themselves available at reasonable notice to be present for discussions with CYBERPARKS. The Agency shall also provide assistance, advice and information to CYBERPARKS as may be required from time to time for discussions with other agencies or CYBERPARKS officials connected with the work. The Agency shall get approved the work done by him at every stage throughout the period from CYBERPARKS. However, such approval by CYBERPARKS shall not be deemed to absolve the Agency of the total responsibility of the correctness and soundness of the work and other obligations under this contract.

10.0 Guarantee and liability of the Agency

The Agency shall be liable for all consequence of errors and omissions arising from errors solely attributable to Agency or on the part of their employees to the extent and with the limitation specified by CYBERPARKS.

11.0 Periodical Progress Report

The Agency shall prepare and submit periodical progress reports and status of works being performed by them. Such submissions of reports and review and approvals, if any, thereof by CYBERPARKS shall not be deemed to absolve the responsibilities of the Detailer for timely completion of the assignment.

12.0 Unit Rates

The bidder shall quote rate of all items in figures and words. In case of discrepancy in rates between in figures and words the rates quoted in words shall be preferred for evaluation. The rate shall include cost of materials, labor, tools and equipments, transport charges, taxes, royalties, octroi, service tax and any other statuary taxes specified in BOQ etc. payable on all transactions for the due performance of work under this contract. The Lump sum / Unit rates quoted shall remain firm throughout the validity of the contract. The rates shall be given in the schedule, as specified herein before. No escalation shall be paid on whatever account it may be.

13.0 Variation in scope of work and schedule of quantity

The scope of work & schedule of quantities may vary to any extent. The rates quoted by the Agency shall remain firm for the complete job as directed by the Engineer. However the payments shall be made on the actual quantity of work executed as per bill of quantities.

14.0 Mobilization advance

No Mobilization advance shall be paid.

15.0 Income tax

Income tax shall be deducted from Agency's bill as per rules. 

16.0 Only computerized output

The Agency shall prepare a CD of the complete work assigned to them including drawings, report work, data, and other documents & the same shall be submitted to CYBERPARKS after completion of job. All drawings shall be on AUTOCAD and in A1 & A4 sizes only.

17.0 Water for construction purposes

The Agency shall make his/ their own arrangements for unfiltered water required for the work and nothing will be paid for the same.

18.0 Power
The Agency shall make his own arrangements for obtaining electrical connections if required and make necessary payments directly to the departments concerned.
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Completion Time


Total time period for completion of job of both sites will be as per following from the date of issue of letter
of award. The work is to be done in phases in order of priority as given below:-

Table-1

	S.N
	Particulars (a)
	Completion Time
	Submission of Draft
Report (b)
	Submission of
Final Report (c)


	A
	Topographical
plan with Contours
(as per Scope of
Work)

	One week from
date of award of
work

	2 weeks from date of
award of work

	1 week from the
date of receipt of
comments on Draft report from CyberParks
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Table-2


	S.No.
	Stage of Work
	Percentage of Total
fees payable

	1
	For submission of draft
Reports of all items from
S.N. 1 to 3 in Table -1(a)
	30

	2
	For submission of final
Reports of all items from
S.N. 1 to 3 in Table -1(c)
after receiving approval
from CYBERPARKS
	30

	3
	On submission of field
information along with all
reports as required/as
per scope of work
	20

	4
	On submission of all
drawings and technical
report including
photographs, basic
calculation sheets,
complete in all respects,
in a CD.
	20
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	S.No
	Description
	Unit
	Quantity
	Rate
	Amount

	
	
	
	
	
	

	
	Topographical Survey, Collection of field and report Submission:
	
	
	
	

	
	(a) Site Survey and Collection of Field Data as per defined scope of work of the area ear marked in enclosed layout drawing .
	Sqm
	103761.398
	
	

	
	(b) Construction of Bench Mark and
providing fencing around them as per drg supplied.
	No
	
	
	

	
	
	
	
	
	

	
	Total
	

	





Price Bid for Topographical Survey for Development and Up gradation of Infrastructure facilities of CyberParks, Kasaragod.



	S.No
	Description
	Unit
	Quantity
	Rate
	Amount

	
	
	
	
	
	

	
	Topographical Survey, Collection of field and report Submission:
	
	
	
	

	
	(a) Site Survey and Collection of Field Data as per defined scope of work of the area ear marked in enclosed layout drawing .
	Sqm
	404685.642
	
	

	
	(b) Construction of Bench Mark and
providing fencing around them as per drg supplied.
	No
	
	
	

	
	
	
	
	
	

	
	Total
	

	




